

## NON-BINDING ESTIMATE ONLY QUOTES REQUIRE W&H DRAWINGS

## **ESTIMATE**

TO: American Bartender

Koln Borlinerstr 42

44287 Dortmund,

ATTN: Georg Langer

PH: 49-23-157-9206

FROM: Mark Coates

CHECK:

DATE: 11/3/2009

PROJECT: Standard 20 Ft. Pricing

QUOTE: California Oak

FAX:	: 49-23-157-9163 QUO	OTE BY: MC	
ITEM	DESCRIPTION		TOTAL
#1	Solid Oak Bar Top with Commercial Chicago		9,304.00€
	Armrail and 4" Stainless Steel Bottle Rail		
	32 Lin. Ft. Straight Run	0-	
	2 Ea. Outside 90 Degree Corners		
	1 Ea. Standard Lift Gate with Matching Bar Arm Rail		
#2	28' Oak Veneer Bar Die Constructed of Multi-Layers		9,984.00€
	of A-2 Plywood w/ NRP Liner for Cleaning		
	29 Lin. Ft. 2" Diameter Polished Brass Footrail and Brackets		
	7 Ea. 33" Oak Raised Panels		
	2 Ea. 36" Oak Raised Panels		
	2 Ea. Silver Dollar Corbels (Corner Mount)		
	3 Ea. Silver Dollar Corbels (Flat Mount)		
#3	18 Ft. of Lower Back Bar Cabinetry in Oak		5,003.00€
	18 Ft. Black Laminate Countertop with Solid Oz', Fige 2 Ea. 2' - 6"R Oak Veneer Cabinet w/Two Raisea Panel		
	Doors w/ Heavy Duty Commercial Concealed Hinges &		
	Brass Handle, Adjustable Shelf on Interior  1 Ea. 4' - 0" Four Step Liquor Display we becable Oak		
	Tambour Door		
	4 Ea. 24" Raised Panel Overlay Doors for Perlick		
	BS108 Back Bar Refrigerator		
#4	California - Arched Back Bar with Harvest Columns	2	7,040.00€
"4	Supporting Archways. Mir or in Alcoves.		7,040.00€
	Decorative Cornice.		
	2 Ea. End Modules		
	3 Ea. Center Modules - One Column with Two Half Arches		
	18.5 Sq.Ft. Stainer' Glass in Archways (Lighting By Others)		
	20 Sq.Ft. Mirror		
	6 Lin.Ft. Pyramid Slaps		
	6 Ea. Inset Econical Outlet Boxes (Rough Only, Wiring by Oth	ers)	
	Carved Or, ia\ s		
	SUBTOTAL	<u> </u>	52,331.00€
	CRATING		3,663.00€
	** F TIMATED FREIGHT TO PORT OF OAKLAND, CA		1,190.00€
			1,130.000
	Figight charges are not binding and are subject to change at ti	me of actual shipment	
	TERMS: 1/2 TO START MFG.	'	
	BALANCE AT TIME OF SHIPMENT		
ALL ABO	OVE PRICES BASED ON OUR STANDARD STAIN COLORS. CUSTOM COL	ORS EXTRA	
	G TIME: 12 WEEKS FROM RECEIPT OF CHECK TO START AND APPROV		
UNLESS	NOTED OTHERWISE, QUOTE DOES NOT INCLUDE INSTALLATION	1	
Accept			
<u> </u>	Page 1 of 1		